
General  Conditions  of  Contract  (For  Construction  of  Buildings  of 
Lucknow Unit of FTI, Kanpur):  
 

(1) The  'Contract' means  the documents  forming  the  tender and acceptance  thereof, and  the 
formal  agreement  executed  between  the  Divisional  Forest  Officer,  Awadh  Forest  Division, 
Lucknow, and the Contractor, together with the documents referred to therein, including these 
conditions,  the  specifications, designs, drawings and  instructions  issued  from  time  to  time by 
the  Project‐in‐Charge/Divisional  Forest Officer, Awadh  Forest Division,  Lucknow  and  all  these 
documents  taken  together  shall  be  deemed  to  be  from  one  contract  and  shall  be 
complementary to one another. 
 
(2) In the Contract, the following expressions shall, unless the context otherwise requires, have 
the meanings herewith respectively assigned to them:‐ 
 

1) The 'Contractor' shall mean the individual or firm or company whether  incorporated or 
not, undertaking the works and shall include the legal personal representatives of such 
individuals or  persons composing such firm or company or the successors of such firm 
or company and the permitted assignees of such individual or firm or company. 

 
2) The  ‘Director,  Forestry  Training  Institute,  U.P.,  Kanpur’  shall  mean  the  Chief 

Conservator  of  Forests/Director  of  Forestry  Training  Institute,  U.P.,  Kanpur  and  shall 
include his successors and assignees.  

 
3) The 'Estimated Cost' shall mean the total cost of the work or works as estimated on the 

basis of  the  tendered rate or rates agreed  to between  the parties  to  the contract and 
shall include 1% of the total cost as labour cess. 

 
4) The  ‘Project‐in‐charge’ shall mean the Officer who shall supervise and be  in‐charge of 

the work.    
 

5) The ‘Project Management Unit’ shall mean the unit for execution and management of 
U.P. Participatory Forest Management & Poverty Alleviation Project and shall include all 
officers and employees working in the unit, their successors or assignees.  

 
6) The 'Site' shall mean the land and/or other places on, into or through which work is to 

be  executed  under  the  contract,  or  any  adjacent  land,  path  or  street  through which 
work  is  to be executed under  the contract, or any adjacent  land, path or street which 
may be allotted or used for the purpose of carrying out the contract. 

 
7) The  'Works'  or  ‘Work'  unless  there  be  something  either  in  the  subject  or  context 

repugnant to such construction shall be construed and taken to mean the works by, or 
by virtue of the contract, contracted to be executed, whether, temporary or permanent 
and whether original, altered, substituted or additional. 

 
 

 

Clause  (1)  ‐ Security  amount  of  10%  at  the  bonded  cost,  must  be 
deposited by the Contractor at the time of the execution of the contract 
bond. 

Security Deposit 
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The Security may be in cash or in such other form as may be prescribed by the Divisional Forest 
Officer, Awadh Forest Division, Lucknow, such as, Fixed Deposit Receipts/Call Deposit Receipts 
of any Scheduled Bank/ Nationalized Bank or Government Securities. 
 
If the Security  is furnished and accepted  in the form of Guarantee Bonds, the Contractor shall 
undertake  to renew or  to  furnish  fresh guarantee  to cover  the period of  time extensions, any 
failure on his part to do so shall be construed as a breach of this contract and without prejudice 
to any other  remedy provided  in  these conditions,  the Divisional Forest Officer, Awadh Forest 
Division,  Lucknow  shall  have  the  right  to withhold  payment  and  deduct  the  entire  Security 
amount from any amount becoming payable to the Contractor. 
 

The amount of  the Security deposit  to  the extent of 98% shall,  if not withheld, on account of 
breach of contract, be refunded after six months of the date of the completion of the work or 
after payment of the final bill whichever is later, remaining 2% shall be released after 3 years of 
completion of work  if no  forfeiture/recovery  is  required  in accordance with  the provisions of 
Clause‐38. 
 

Provided  that  in  case  the  payment  of  the  final  bill  is  not  made  within  six  months  of  the 
completion of  the work, 75% of  the amount of  the Security deposit can be refunded with  the 
prior approval of the authority next higher to the authority accepting the contract. 
 

All compensations or other sums of money payable by  the Contractor  to  the Divisional Forest 
Officer, Awadh Forest Division, Lucknow under the terms of this contract may be deducted from 
realization by  the  sale of  a  sufficient part of his  security deposit or  from  the  interest  arising 
therefrom or  from any sums which may be due or may become due  to  the Contractor by  the 
Divisional Forest Officer, Awadh Forest Division, Lucknow on any account whatsoever, and in the 
event of his security deposit being reduced by reason of any such deduction or sale as aforesaid, 
the Contractor shall within ten days thereafter make good in cash or by Fixed Deposit Receipts 
of  any  Scheduled Bank or Nationalized Bank or Government  Securities  endorsed  any  sum or 
sums which may have been deducted, from, or raised by sale of his security deposit or any part 
thereof. 
 
 

Clause (2) ‐ The time allowed for carrying out the work as entered in 
the tender shall be strictly observed by the Contractor and shall be 
reckoned  from  the date on which  the order  to  commence work  is 
given  to  the Contractor. The work  shall,  throughout  the  stipulated 
period of  the  contract, be proceeded with all due diligence  (time being deemed  to be of  the 
essence of the contract on the part of Contractor). And further, to ensure good progress during 
the execution of the work, the Contractor shall be bound to complete one‐fourth the value of 
the whole of  the work within  three months  from  the date of written order  to commence  the 
work; one‐half the value of the work within seven months from such date and three‐fourth the 
value of the work within twelve months form such date. In the event of the Contractor failing to 
comply with this condition, he shall be liable to pay as compensation an amount equal to 1 % or 
such smaller amount as the authority next higher to the officer accepting the Contract (whose 
decision  in writing shall be final) may decide on the said estimated cost of the whole work for 
every day that the due quantity of work remains incomplete; provided that before taking action 
under this clause the officer accepting the contract shall give a notice of 15 days in writing to the 
Contractor, and provided always that the entire amount of compensation to be paid under  this 
clause shall not exceed the maximum amount of security as specified in Clause‐1. 

Compensation for 
Delay 
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Clause  (3)  (1)‐ The officer accepting  the contract shall have  the 
power without prejudice to have right against the Contractor  in 
any respect of any delay or inferior workmanship or otherwise or 
to any claims for damage in respect of any breach of the contract 
and without prejudice  to any  right or  remedy under any of  the 
provision of this contract or otherwise and whether the date for 
completion has or has not elapsed by notice in writing, to determine the contract in any of the 
following cases and forfeit whole of the security deposit: 

Action when Contract 
may be determined and 
whole of Security 
deposit is to be forfeited 

(a) if the Contractor having been given by the Project‐in‐charge or Divisional Forest Officer, 
Awadh Forest Division, Lucknow a notice  in writing to rectify, reconstruct or replace any 
defective work or any work damaged by any reason whatsoever or that the work is being 
performed  in any  inefficient or otherwise  improper or unworkmanlike manner, omits to 
comply with the requirements or such notice for a period of seven days of such notice or 
if the Contractor delays or suspends the execution of the work so that in the judgment of 
the Project‐in‐charge (which shall be final and binding) the Contractor   will be unable to 
secure  completion  of  the work  by  the  date  of  completion  or  he  has  already  failed  to 
complete the work by that date; 

(b) if the Contractor being a company passes a resolution or any Court of Law passes an order 
that the company shall be wound up or if a receiver or a manager on behalf of a creditor 
shall be appointed or if circumstances arise which entitle the Court or creditor to appoint 
a receiver or manager or which entitle the Court to pass winding up order; 

(c) if the Contractor commits breach of any of the terms and conditions of this contract other 
than those mentioned in sub‐clause (a) above; 

(d) if the Contractor commits any act mentioned in clause‐2 hereof. 
 
(2)   When  the Contractor has become  liable  for action under any of  the aforesaid  cases,  the 
Officer accepting the contract shall have powers to adopt any one or more of following courses 
as he may deem best suited: 

(a) to  determine  or  rescind  the  contract  as  aforesaid  (of which  termination  or  rescission 
notice  in writing to the Contractor shall be conclusive evidence). Upon such termination 
or rescission the security deposit of the Contractor shall be liable to be forfeited and shall 
be  absolutely  at  the  disposal  of  the  Divisional  Forest  Officer,  Awadh  Forest  Division, 
Lucknow; 

(b) to employ labour paid by the Department and to supply materials to carry out the works 
or any part of the work debiting the Contractor with the cost of the  labour and price of 
the materials (of the amount of which cost and price, the certificate under the hand of the 
Project‐in‐charge communicated  to  the Divisional Forest Officer, Awadh Forest Division, 
Lucknow shall be final and conclusive against the Contractor) and crediting him with value 
of the work done in all respects in the same manner and at the same rate as if it had been 
carried out by the Contractor to the value of the work done shall be final and conclusive 
against  the Contractor, provided always  that action under  this  sub‐clause  shall only be 
taken after giving notice  in writing to the Contractor, provided also that  if the expenses 
incurred by  the Department are  less  than  the amount payable  to  the Contractor at his 
agreement rates, difference shall not be paid to the Contractor; 

(c) after giving notice to the Contractor to measure up the work of the Contractor and to take 
such  part  thereof  as  shall  be  unexecuted  out  of  his  hands  and  to  give  it  to  another 
Contractor  to complete  in which case any expenses which may be  incurred  in excess of 
the  sum which would have been paid  to  the original Contractor  if  the whole work had 
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been executed by him (about the excess amount the certificate in writing of the Project‐
in‐charge shall be final and conclusive) shall be borne and paid by the original Contractor 
and may be deducted from any money due to him by the Divisional Forest Officer, Awadh 
Forest Division, Lucknow under this contract or on any other account whatsoever or from 
his Security Deposit or  the proceeds of sales  thereof or a sufficient part  thereof, as  the 
case may be. 

 
(3)  In  the event of any one or more of  the  courses mentioned  in  sub‐Clause  (2) above being 
adopted by  the Divisional Forest Officer, Awadh Forest Division, Lucknow  the Contractor shall 
have no claim to compensation for any loss sustained by him. If the Contractor has purchased or 
procured any materials or entered  into any engagements or made any advances on account of 
with a view to the execution of the work or the performance of contract and  in case action  is 
taken under any of the provisions aforesaid, the Contractor shall not be entitled to recover or be 
paid any sum for any work thereof actually performed under this contract unless and until the 
Project‐in‐Charge has certified in writing the performance of such work and the value payable in 
respect thereof and he shall only be entitled to be paid the value so certified. 
 
Clause  (4)‐  In  any  case  in which  any  of  the  powers  conferred 
upon the officer accepting the contract or the Project‐in‐Charge 
by  Clause‐3    hereto  shall  have  become  exercisable  and  if  the 
same  are  not  exercised,  the  non‐exercising  thereof  shall  not 
constitute  a waiver  of  any  of  the  conditions  hereof,  and  such 
power shall not withstanding be exercisable  in the event of any 
case of default by the Contractor for which by any clause or clauses hereof he is declared liable 
to pay compensation and the  liability of the Contractor for past and future compensation shall 
remain unaffected.  

Contractor remains liable 
to pay compensation if 
action not taken under 
Clause (3) 

 
In the event of the Project‐in‐Charge putting in force all or any of 
the  powers  vested  in  him  under  the  preceding  Clause,  the 
Project‐in‐Charge may,  if he so desires, take possession of all or 
any tools, plants, materials or/and Stores,  in or upon the works 
or the sites thereof either belonging to Contractor or procured by him and intended to be used 
for the execution of the work or any part thereof, paying or allowing for the same in account, at 
the contract  rates or  in  the case of  these not being applicable, at current market  rates  to be 
certified by the Project‐in‐Charge whose certificate thereof shall be final, otherwise the Project‐
in‐Charge may by notice in writing to the Contractor or his clerk of the works, foreman or other 
authorized  agent  require  him  to  remove  such  tools,  plants,  materials  or  Stores  from  the 
premises (within a time to be specified in such notice); and in the event of the Contractor failing 
to  comply with  any  such  requisition,  the  Project‐in‐Charge may  remove  at  the  Contractor's 
expense or sell them by auction or private sale on the account of the Contractor and at his risk 
in  all  respects,  and  the  certificate  of  the  Project‐in‐Charge  as  to  the  expenses  on  any  such 
removal and the amount of the proceeds and expense of any sale shall be final and conclusive 
against the Contractor. 

Power to take possession 
of T & P etc. 

 
Clause (5)‐  If the Contractor shall desire an extension of the time for 
completion of the work on the grounds of his having been unavoidably 
hindered in its execution; or any other ground, he shall apply in writing to the Officer accepting 
the  contract  through  the  Project‐in‐Charge within  30  days  of  the  date  of  the  hindrance  on 

Extension of Time
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account of which he desires such extension as aforesaid, and the Officer accepting the contract 
shall,  if  in his opinion  (which  shall be  final)  reasonable grounds exist  therefor, authorize  such 
extension of time, as may in his opinion be necessary or proper, provided that the extension of 
time should be limited to 50% of the total period of the contract but in no case shall exceed six 
months.  The  cases  of  the  extension  of  time  beyond  such  period  shall  be  submitted  to  the 
authority  next  higher  to  the  Officer  accepting  the  contract.  If  the  Contractor  continues  to 
perform  the work beyond  the date of  completion or  the extended date, as  the  case may be, 
without obtaining approval for extension as aforesaid, the right of the Divisional Forest Officer, 
Awadh Forest Division, Lucknow to claim compensation under clause‐3 shall not be deemed to 
have been waived. 
 
Clause  (6)  ‐  On  completion  of  the works,  the  Contractor  shall  send 
information  in  this  regard by  registered post  to  the Project‐in‐Charge 
mentioning the date of completion and shall also send a copy of  it to 
the  Officer  accepting  the  contract  and  shall  request  the  Project‐in‐
Charge to give him a certificate of completion, but no such certificate shall be given nor shall the 
work be considered  to be complete until  the Contractor  removes  from  the  site on which  the 
work has been executed  all  scaffolding,  surplus materials and  rubbish and  cleans off  the dirt 
from all wood work, door, windows, walls, floors or other parts of the building in, upon or about 
which the work  is to be executed, or of which he may have had possession for the purpose of 
the execution thereof, and has filled up the pits dug or made during the execution of works. If 
the Contractor shall fail to comply with requirement of this clause as to removal of scaffolding, 
surplus materials, and rubbish and cleaning of dirt and filling of pits on or before the date fixed 
for completion of  the work,  the Project‐in‐Charge may at  the expense of  the Contractor  shall 
remove such scaffolding, surplus materials, and the rubbish and dispose of the same as he may 
think fit, and clean off such dirt and fill the pits as aforesaid, and the Contractor shall forthwith 
pay  the  amount  of  all  expenses  so  incurred  and  shall  have  no  claim  in  respect  of  any  such 
scaffolding or surplus materials etc. as aforesaid except for any sum actually realized by the sale 
thereof. On completion, the work shall be measured by the Project‐in‐Charge himself or through 
his  sub‐ordinates  deputed  for  this  purpose,  whose  measurements  shall  be  binding  and 
conclusive  for  the Contractor. Provided  that,  if  subsequent  to  the  taking of measurements by 
the  sub‐ordinates  as  aforesaid,  the  Project‐in‐Charge  has  reason  to  believe  that  the 
measurements  taken by his  sub‐ordinates differ with  the measurements already  taken by his 
sub‐ordinates and acknowledged by the Contractor and  if he thinks that  it  is necessary to take 
measurements  again  such measurements  shall be  taken by  the Project‐in‐Charge  after  giving 
reasonable  notice  to  the  Contractor,  and  such  re‐measurements  shall  be  binding  on  the 
Contractor.  

Final Certificate of 
Completion 

              Within  ten  days  of  the  receipt  of  the  information  by  the  Contractor,  the  Project‐in‐
Charge shall give the Contractor a certificate of completion in respect the work if there is visibly 
no defect on the face of the work.  If the Project‐in‐Charge finds that the work has been  in full 
completion, it shall be mentioned in the certificate so granted. If on the other hand, it is found 
that  there  are  certain  visible  defects  to  be  removed  or  rectified,  the  Project‐in‐Charge  shall 
specifically mention the details of such visible defects in the certificate to be granted alongwith 
the estimate of the cost for removing/rectifying these defects. The final certificate of completion 
or work shall be given after the visible defects pointed out have been removed or rectified. 
 
Clause (7) ‐ No Payment shall be made for work estimated to 
cost  less than one  lac rupees till completion of the work and  Payments on 
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issuance of certificate of completion by the Project‐in‐charge. But in the case of work estimated 
to cost more than one  lac rupees, the Contractor shall be paid, on submitting the monthly bill 
thereof;  proportionate  to  the  part  thereof  when  approved  by  the  Project‐in‐charge  whose 
certificate of  such  approval of  the  sum  so payable  shall be  final  and  conclusive. But  all  such 
intermediate payments shall be regarded as payments for works actually done and completed 
and  shall  not  preclude  the  requiring  of  bad,  unsound  and  imperfect  or  unskilled work  to  be 
removed,  take  away  and  re‐constructed  or  re‐erected.  Such  intermediate  payments  shall  be 
adjusted in the final payment to be made to the Contractor.  
The final bill shall be submitted by the Contractor within one month of the date the certificate of 
completion furnished by the Project‐in‐Charge and payment shall be made within three months 
of the submission of such bill, if the amount of the contract plus that of the additional items, if 
any,  is upto Rs. 3  lac and  in  six months  if  the amount exceeds Rs. 3  lac.  If  there  shall be any 
dispute regarding any item or items of the work, then the amount for undisputed item or items 
only shall be paid within the said period of three months or six months, as the case may be. The 
Contractor shall submit a list of the disputed items within 30 days from such disallowance and if 
he  fails  to  do  so,  this  claim  shall  be  deemed  to  have  been  fully  waived  and  absolutely 
extinguished. 
 
Clause (8) ‐ Bills shall be submitted by the Contractor each month on 
or  before  the  date  fixed  by  the  Project‐in‐Charge  for  all  work 
executed in the previous month and the Project‐in‐Charge shall take 
or cause to be taken the requisite measurements for the purposes of 
having the same verified and the amount admissible be paid before the expiry of ten days from 
the presentation of the bill.  If the Contractor does not submit the bill within the time fixed as 
aforesaid,  the  Project‐in‐Charge may  get  the  said work measured  up  in  the  presence  of  the 
Contractor whose counter‐signature to the measurement list will be sufficient, and the Project‐
in‐Charge may  prepare  a  bill  from  such  list which  shall  be  binding  on  the  Contractor  in  all 
respects. 

Bills to be submitted 
monthly 

 
Clause (9)  ‐ Before taking any measurement of any work as has been 
referred to in clauses 6, 7 and 8 hereof the Project‐in‐Charge or a sub‐
ordinate deputed by him shall give notice of a reasonable time period 
to the Contractor for being present during the measurements (date and time for measurements 
to be specifically mentioned  in the notice).  If  the Contractor  fails to be present at the time of 
measurements  after  such  notice  or  fails  to  countersign  the measurements  or  to  record  the 
differences within a week from the date of measurement in the manner required by the Project‐
in‐Charge then and  in any such event the measurements  taken by the Project‐in‐Charge or by  
the sub‐ordinate deputed by him, as  the case may be, shall not withstanding  the provision  in 
clause 8, be final and binding on the Contractor and the Contractor shall have no right to dispute 
the same. 

Objection to the 
measurements

 
Clause (10) ‐ The Contractor shall submit all bills on the printed forms to be 
had on application at the office of the Project‐in‐Charge/Divisional Forest 
Officer,  Awadh  Forest  Division,  Lucknow  and  the  charges  in  bills  shall 
always be entered at the rates specified in the tender or in the case of any extra work ordered in 
pursuance of  these  conditions and not mentioned or provided  for  in  the  tender, at  the  rates 
specified in the tender for the similar work. 

Bills to be on 
Printed forms
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Clause  (11)  ‐  The  Contractor  shall  execute  the whole  and  every 
part  of  the work  in  the  substantial  and workmanlike manner  as 
regards  materials  and  otherwise  in  every  respect  in  strict 
accordance  with  the  specifications.  The  Contractor  shall  also 
conform  exactly  fully  and  faithfully  to  the designs, drawings  and 
instructions in writing relating to the work signed by the Project‐in‐
Charge  or Divisional  Forest Officer, Awadh  Forest Division,  Lucknow  and  lodged  in  his/theirs 
office,  and  the  Contractor  shall  be  entitled  to  have  access  to  such  designs,  drawings  and 
instructions  in such office during office hours  for  the purpose of acquainting himself with  the 
same,  and  the  Contractor  shall,  on  demand,  be  furnished  free  of  charge  one  copy  of  the 
specifications and of all such designs, drawings and instructions. 

Works to be executed 
in accordance with 
specifications designs, 
drawings, orders, etc 

 
Clause  (12)  ‐  The  Project  Management  Unit  or  Project‐in‐
Charge or Director, Forestry Training Institute, U.P., Kanpur  or 
Divisional Forest Officer, Awadh Forest Division, Lucknow shall 
have  power  to  make  any  alteration  and  omission  from 
additions  to  or  substitutions  for  original  specifications, 
drawings, designs and instructions that may appear  necessary 
during the progress of the work and the Contractor shall carry out the work in accordance with 
any instructions which may be given to him in writing signed by the Project‐in‐Charge/Divisional 
Forest Officer, Awadh  Forest Division,  Lucknow  and  such  alterations, omissions,  additions, or 
substitutions, shall not  invalidate the work which the Contractor may be directed to do  in the 
manner specified above as that part of the work shall be carried out by the Contractor on the 
same conditions in all respects on which he agreed to do the main work. 

Alterations in 
specifications and designs, 
drawings and instructions 
do not invalidate Contract 

 
The  time  for  the  completion  of  the  work  shall  be  extended 
purporting  that  the altered, additional or substituted work bears  to 
the  original  contract  work,  and  the  certificate  of  the  Project‐in‐
Charge  shall  be  conclusive  as  to  such  purporting. Over  and  above 
this, a further period as may be deemed necessary (not exceeding 25 
% of the time allowed for the original work) so extended may be allowed to the Contractor. The 
rates  for such additional, altered or substituted work under this clause shall be worked out  in 
accordance with the following provisions in their respective order: 

Extension of time in 
Consequence of 
alterations 

 
(i) If the rates for the additional, altered or substituted work are specified in the contract for the 
work,  the Contractor  is bound  to  carry out  the additional, altered or  substituted work at  the 
same rates as are specified in the contract for the work.  
(ii) If the rates for the additional, altered or substituted work are not specifically provided in the 
contract  for  the work,  the rates will be derived  from  the rates  for similar class of work as are 
specified in the contract for the work. 
(iii)  If  the  altered,  additional  or  substituted work  includes  any work  for which  no  rates  are 
specified in the contract for the work or cannot be derived from the similar class of work in the 
contract  then  such work  shall  be  carried  out  at  the  rates  available  in  the  Schedule  of  Rates 
issued by PWD for Lucknow District (If not available in SOR of Lucknow, then SOR of the district 
nearest to Lucknow, if not available in PWD SOR then the rates available in DSR) with minus or 
plus percentage tendered. Provided always that,  if the rate for a particular part or parts of the 
item  is not available  in the manner mentioned above, the rates  for such parts or parts will be 
determined by the officer accepting the contract on the basis of the prevailing market rate.  
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The issue of rates falling under (i), (ii) and (iii) above shall be worked out by the officer accepting 
the contract in the manner specified therein. 
(iv)  If  the  rates  for  the  altered,  additional  or  substituted work  cannot  be  determined  in  the 
manner  specified  in  (i)  to  (iii)  above,  then  the Contractor  shall, within  7  days of  the date of 
receipt of order  to  carry out  such work,  inform  the officer accepting  the  contract of  the  rate 
which he  intends  to charge  for  such  class of work,  supported by analysis of  the  rate or  rates 
claimed and the Officer next higher to the officer accepting the contract shall determine the rate 
or  rates  on  the  basis  of  the  prevailing market  rates  and  allow  payment  to  the  Contractor 
accordingly. But under no circumstances, the Contractor shall suspend the work on the plea of 
non‐settlement of  rates of  items,  falling under  this clause. However,  the officer accepting  the 
contract, by notice in writing, will be at liberty to cancel his order to carry out such class of work 
and arrange to carry it out in such manner as he may consider proper. 
 
Clause (13) – If at any time after the commencement of the work the 
Divisional Forest Officer, Awadh Forest Division, Lucknow   for reason, 
whatsoever, not  require  the whole  thereof as specified  in  the  tender 
to be  carried out  through  the Contractor,  the Project‐in‐Charge  shall 
inform in writing about this to the Contractor who shall have no claim 
to any payment or compensation whatsoever on account or any profit 
or advantage, which he might have derived from the execution of the work in full, but which he 
did  not  derive  as  consequence  of  the  full  amount  of  the work  not  having  been  carried  out, 
neither shall he have any claim for compensation by reason of any alterations having been made 
in  the  original  specification  drawings,  designs  and  instructions  which  shall  involve  any 
curtailment  of  the  work  as  originally  contemplated;  nor  shall  he  have  any  claim  to  
compensation  by  reason  of  his  having  purchased  or  procured materials with  a  view  to  the 
execution of the work or the performance of the contract. But the Project‐in‐Charge shall have 
the option either to take over the materials at site,  if of approved quality and not  in excess of 
the requirements of the work and pay to the Contractor the actual cost thereof (of the amount 
of which cost, a certificate by the Project‐in‐Charge shall be binding on the Contractor). 

No compensation 
for alteration in or 
restriction of work 
to be carried out

 
Clause  (14)  ‐  If  it appears to the Project‐in‐Charge  , that any work has 
been executed with unsound,  imperfect or unskillful   workmanship, or 
with work materials of any inferior description or that any materials or 
articles provided by him for the execution of the work are unsound or 
of  a  quality  inferior  to  that  contracted  for  or  otherwise  not  in 
accordance with  the contract,  the Contractor shall, on demand  in writing  from  the Project‐in‐
Charge,  specifying  such work, materials  or  articles  complained  of  (notwithstanding  that  the 
same might have been inadvertently passed, certified and paid for) forthwith rectify or remove 
and reconstruct the work so specified in whole or in part, as the case may require or remove the 
materials or  articles  so  specified  as  the  case may  be,  and provide other proper  and  suitable 
materials or articles, at his own cost, and in the event of his failing to do so within a period to be 
specified by the Project‐in‐Charge  in his demand as aforesaid, the Contractor shall be  liable to 
pay compensation at the rate of one percent of the amount of the estimate for every day not 
exceeding ten days. If his failure to do so continues, the Project‐in‐Charge may rectify or remove 
and  re‐execute  the work  or  remove  the materials/articles  and  replace with  other  proper  or 
suitable materials/articles  complained  of  as  the  case may  be  at  the  risk  and  expense,  in  all 
respects, of the Contractor. 

Action and 
compensation 
payable in case of 
bad work 
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Clause  (15)  ‐  Divisional  Forest  Officer,  Awadh  Forest  Division, 
Lucknow shall have the right to accept at reduced rate sub‐standard  
or defective work (provided that the sub‐standard or defective work 
accepted  is not considered to be of serious nature by the Project‐in‐
Charge and  the  rate of  the work so accepted  is suitably  reduced by 
him  to  compensate  the  Divisional  Forest  Officer,  Awadh  Forest 
Division,  Lucknow  and  such  reduction  is binding on  the Contractor) 
and to cause technical examination of such works and audit of the running and final bills of the 
Contractor  including  all  supporting  vouchers,  abstracts  etc.,  to  be made  before  or  after  the 
payment of the final bills and if as a result of such acceptance of sub‐standard or defective work, 
audit and technical examination, any sum is found to have been overpaid in respect of any work 
done by the Contractor under the contract or any work claimed to have been done by him under 
the  contract but  found not  to have been  actually  executed,  the Contractor  shall be  liable  to 
refund  amount  of  the  over‐  payment  and  it  shall  be  lawful  for  the Divisional  Forest Officer, 
Awadh  Forest Division,  Lucknow  to  recover  the  same  from  him  in  the manner  prescribed  in 
Clause‐31 or in any other manner legally permissible; and if it is found that the Contractor was 
paid less than what was due to him under the contract in respect of any work executed by him 
under  it,  the  amount  of  such  under‐payment may  be  duly  paid  by Divisional  Forest Officer, 
Awadh Forest Division, Lucknow to the Contractor. 

Acceptance of sub‐
standard work and 
causing Technical 
Examination of 
such work 

 
Clause  (16)  ‐  All  Works  under  or  in  the  course  of  execution  or 
executed in pursuance of the contract shall at all times be open to the 
inspection and supervision of the Project‐in‐Charge, his subordinates, 
Divisional  Forest Officer, Awadh  Forest Division,  Lucknow  (including 
his  sub‐ordinates  deputed  for  the  purpose  or  his  superiors),  the 
officials of  the Project Management Unit and  the Director, Forestry 
Training  Institute, U.P., Kanpur  (including his  sub‐ordinates deputed 
for the purpose) and the Contractor shall at all times during the usual working hours, and at all 
other times, at which reasonable notice of intention of to visit the work shall have been given to 
the  Contractor,  either  himself  be  present  to  receive  orders  and  instructions,  or  have  a 
responsible  agent  duly  accredited  in  writing  present  for  that  purpose,  Orders  given  to  the 
Contractor's agent shall be considered to have the same force as  if they had been given to the 
Contractor himself. 

Work to be open to 
inspection, 
Contractor or his 
responsible Agent 
to be present 

 
Clause (17) ‐ The Contractor shall give not less than five days’ notice in 
writing  to  the  Project‐in‐Charge  of  the work  before  covering  up  or 
otherwise  placing  beyond  the  reach  of  measurement  any  work  in 
order that the same may be measured and correct dimensions thereof 
be  taken before  the same  is so covered up or placed beyond  the  reach of measurement, and 
shall not cover up or place beyond the reach of measurement, any work without the consent of 
Project‐in‐Charge in writing; and if any work shall be covered up or placed beyond the reach of 
measurement without  such notice having been  given or  consent obtained  the  same  shall be 
uncovered at the Contractor's expense, or in default thereof no payment or allowance shall be 
made for such work or the materials with which the same was executed. 

Notice to be given 
before work is 
covered up 

 
 
Clause  (18)  ‐  If  the  Contractor  or  his  work  people  or 
servants shall break, deface,  injure or destroy any part of a  Contractor liable for damage 

done and for imperfections 
for six months after issuance 
of certificate of completion
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building on or  in which they may be working, or any   building, road, fenced enclosure or grass 
land or cultivate ground contiguous to the   premises on which the work or any part of is being 
executed, or if any damage happens to the work while in progress from any cause  whatever; or 
any defect,  shrinkage or other  faults appear  in  it within  six months after a certificate  final or 
otherwise  of  its  completion  shall  have  been  given  by  the  Project‐in‐Charge  as  aforesaid,  the 
Contractor shall make  the same good at his own expense, or  in default,  the Project‐in‐Charge 
may cause  the  same  to be made good by other workman and deduct  the expense  (regarding 
which the certificate of the Project‐in‐Charge shall be final) as provided in Clause‐31. 
 
Clause (19) ‐The Contractor shall supply/arrange at his own 
cost  all  materials,    plants,  tools,  appliances,  implements, 
ladders,  cordage  tackle  scaffolding  and  temporary  works 
required  for  the  proper  execution  of  the  work,  whether 
original, altered or substituted and whether  included  in the specifications or other documents 
forming part of the contract or referred to in these conditions or not.  

Contractor to supply/arrange 
tools, plants, ladders 
scaffolding etc. 

The Contractor shall also supply without charge the requisite number of persons with the means 
and  materials  necessary  for  the  purpose  of  setting  out  works  and  counting,  weighing  and 
assisting in the measurement or examination at any time and from time to time of the work or 
materials. If he fails to do so, the same may be provided by the Project‐in‐Charge at the expense 
of the Contractor and the expenses shall be deducted from him as provided in Clause‐31.  
 
The Contractor  shall  also provide  all necessary  fencing,  lights 
and all other arrangements required to protect the public from 
accident, and shall be bound to bear the expenses of defence 
of every suit, action or other, proceedings at Law that may be 
brought by any person for injury sustained owing to neglect of 
the above precautions, and to pay any damages and costs which may be awarded  in any such 
suit, action or proceeding to such person, or which may require to be paid to compromise any 
claim by any such person. 

Damages arising from non‐
provision of light, fencing, 
etc. 

 
Clause  (20)  ‐  The  contractor  shall  not  assign  or  sub‐let  the 
work in part or full without the written approval of the officer 
accepting the contract. And, if the Contractor  assigns or sub‐
lets his contract, or attempts to do so, or becomes  insolvent 
or  commences  any  insolvency  proceeding  or  makes  any 
composition with his creditors, or attempts to do so, or if any 
bribe,  gratuity,  gift,  loan  perquisite  reward  or  advantage 
pecuniary or otherwise  is either directly or  indirectly,  given, 
promised or offered by the Contractor, or any of his servants or agents to any public officer or 
person  in the employment of or  in any way relating to his office or employment or  if any such 
officer  or  person    becomes,  in  any way,  directly  or  indirectly  interested  in  the  contract,  the 
officer accepting the contract may thereupon by notice in writing rescind the contract; and the 
security  deposit  of  the  Contractor  shall  thereupon  stand  forfeited  and  be  absolutely  at  the 
disposal of Divisional  Forest Officer, Awadh  Forest Division,  Lucknow   under Clause‐3 hereof, 
and  in addition the Contractor shall not be entitled to recover or be paid for any work thereto  
actually performed under the contract. 

Work not to be sub‐let, 
Contract may be rescinded & 
security deposit forfeited for 
subletting, bribing or if 
Contractor becomes 
insolvent etc. 
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Clause (21)  ‐ The Contractor shall not, for the execution of the work, 
employ  any  labourer  who  is  under  12  years  of  age.  For  any  such 
breach,  the  Contractor  shall  be  liable  to  action  and  consequential 
penalties under the Labour & other relevant Laws. 

Child labour not to 
be employed 

 
Clause (22)(a)‐ The Contractor shall   pay to his  labourers a fair wage 
(not  less  than  the minimum wages  fixed  by  the Govt.  of U.P.)  and 
shall  supply  every  labourer  employed  by  him with  a wage‐card  on 
which the rate of wages, the attendance and payments will be entered. 

Wages 

 
Clause  (22)(b)‐The  Contractor  before  the  commencement  of  the  work  shall  paste  at  a 
conspicuous place of work a notice giving  the  rates of wages which shall not be  less  than  the 
minimum wages applicable and where no minimum wages are applicable the wages will be such 
as may  be  certified  as  fair  wages  by  the  Project‐in‐Charge/Divisional  Forest  Officer,  Awadh 
Forest Division, Lucknow. 
 

Statutory provisions 
regarding wages 

Clause  (23)  ‐The  Contractor  shall  be  bound  by  all  statutory 
provisions with regard  to  the period  for which wages shall be paid 
and deduction from wages. 
 

Labour LawsClause (24) ‐ The Contractor shall comply with all Labour Laws as applicable. 
 
Clause (25) ‐ In respect of all labour directly or indirectly employed in 
the  work  for  the  performance  of  the  Contractor’s  part  of  this 
agreement, the Contractor shall comply with or cause to be complied 
with  all  the  directives  issued  by  Divisional  Forest  Officer,  Awadh 
Forest  Division,  Lucknow  or  other  concerned 
departments/organizations  from  time  to  time  for  the protection of 
health and sanitary arrangements for workers employed. 

Protection of health 
and sanitary 

arrangements for 
workers employed

In  the event of  the contractor committing a default or breach of any of  the provisions of  the  
directions of the Divisional Forest Officer, Awadh Forest Division, Lucknow or other concerned 
departments/organisations  to  Contractor  for  the  protection  of  health  and  sanitary 
arrangements  for  the  workers  or  furnishing  any  information  or  submitting  or  filing  any 
statement  under  the  provisions  of  the  above  directions  which  is  materially  incorrect,  the 
Contractor  shall without  prejudice  to  any  other  liability  pay  to  the  Divisional  Forest Officer, 
Awadh Forest Division, Lucknow, a sum not exceeding Rs. 500/‐ for every default or breach, and 
in  the  event  of  the  Contractor  defaulting  continuously  in  this  respect,  the  penalty may  be 
enhanced  to  Rs.  500/‐  per  day  for  each  day  of  default  subject  to  a maximum  of  5%  of  the 
estimated  cost  of  the work  put  in  the  tender.  The  decision  of  the  Divisional  Forest Officer, 
Awadh Forest Division, Lucknow shall be final and binding on the parties. 
 
Should  it  appear  to  the  Project‐in‐Charge  that  the  Contractor  is  not  properly  observing  and 
complying with  the said directions  for  the protection of health and sanitary arrangements  for 
work people  employed by him,  the  Project‐in‐Charge  shall have power  to  give him notice  in 
writing requiring that the said directions be complied with and the amenities prescribed herein 
be provided to the work people. If the Contractor fails within the period specified in the notice 
to comply with and observe the said directions and to provide the amenities to the work‐people 
as aforesaid, the Project‐in‐Charge shall have the power to provide the amenities here‐in‐before 
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mentioned at the cost of the Contractor. The Contractor shall erect, make and maintain at his 
expense, and at approved standards, all necessary huts and sanitary arrangements required for 
his work‐people on the site in connection with the execution of the Works and if the same shall 
not  have  been  erected  or  constructed,  according  to  the  approved  standards,  the  Project‐in‐
Charge shall have power to give notice  in writing to the Contractor  instructing therein that the 
said  huts  and  sanitary  arrangements  be  remodelled  and/or  reconstructed  according    to 
approved  standards  and  if  the  Contractor  shall  fail  to  remodel  or  reconstruct  such  huts  and 
sanitary arrangements according  to  the approved standards within  the period specified  in  the 
notice,  the  Project‐in‐Charge  shall  have  the  power  to  remodel  or  reconstruct  such  huts  and 
sanitary arrangements according  to approved  standards at  the  cost of  the Contractor, and  to 
recover the same as provided in Clause‐ 31  

 
[[ 

Clause (26) ‐ Leave and pay during leave of all labour employed   Maternity benefits rules 
for female workers 
employed by Contractors 

by the Contractor shall be regulated as follows :  
(1)LEAVE : 

(i) In case of delivery, maternity leave not exceeding 8 weeks, 4 
 weeks upto and including the day of delivery, and 4 weeks following that day. 
(ii)  In the case of miscarriage upto 3 weeks from the date of miscarriage. 
 

(2) PAY: 
 

(i)  In  case  of  delivery,  leave  pay  during maternity  leave will  be  at  the  rate  of  the women's 
average daily earnings, calculated on the total wages earned on the days when  full time work 
was done during a period of 3 months immediately preceding the date on which she gives notice 
that she expects to be confined.  
 
(ii) In case of miscarriage, leave pay at the rates of average daily earning calculated on the total 
wages  earned  on  the  days when  full  time work was  done  during  a  period  of  three months 
immediately preceding date of such miscarriage. 
 
(3) Conditions for the grant of maternity leave: 
 

No maternity leave benefit shall be admissible to a woman unless she has been employed for a 
total period not less than 6 months immediately preceding the date on which she proceeds on 
leave. 
 
Clause (27)‐ The Contractor shall at his own cost provide his labour with 
a sufficient number of huts (herein after referred to as the camp) of the 
following  specifications on  suitable plot of  land  to be approved by  the 
Project‐in‐Charge ‐ 

Residential 
arrangements for 
labour 

(1)  (a) Minimum height of each hut at  the eye  level  shall be 2 mts.  for 
each number of the worker’s family staying with the labourer. 
 
(b) The Contractor shall in addition construct suitable cooking places having a minimum area 1.8 
m. x1. 5 m. adjacent to hut for each family. 
 
 (c) The Contractor shall also construct temporary  latrines and urinals for use of the  labourers, 
separate latrines and urinals to be provided for women. 
 
(d) The Contractor shall construct sufficient number of bathing and washing places, one unit for 
every  25  persons  residing  in  the  camp.  These  bathing  and washing  places  shall  be  suitably 
screened. 
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(2) (a) All  huts shall have walls of sun‐dried or burnt bricks laid in mud‐ mortar or other suitable 
local materials as may be approved by the Project‐in‐Charge. In case of sun‐dried bricks, the wall 
should be plastered with mudgobri on both sides; the  floor may be kaccha but plastered with 
mudgobri and shall be at least 15 cm. above the surrounding ground. The roofs shall be laid with 
thatch or any other materials as may be approved by the Project‐in‐Charge and the Contractor 
shall ensure that throughout the period of their occupation roofs remain water‐right. 
 
(b) The Contractor shall provide each hut with proper ventilation. 
 
(c)  All  doors  windows  and  ventilators  shall  be  provided  with  suitable  leaves  for  security 
purposes. 
 
 (d) Open space of at least 8 mts. shall be kept between the rows of huts which may be reduced 
to 4 mts. according to the availability of site with the approval of the Project‐in‐Charge, back‐ to‐ 
back construction will be allowed. 
 
 (3)  The  Contractor  shall  provide  adequate  supply  of  water  for  the  use  of  labourers.  The 
provisions shall not be  less than 2 gallons of pure and wholesome water per head per day for 
drinking  purposes  and  3  gallons  of  clean water  per  head  for  bathing  and washing  purposes. 
Where pipe water supply is available, the supply shall be at stand posts and where the supply is 
from wells or river or from other far‐off sources, tanks which may be of metal or masonry shall 
he provided, The Contractor shall, also at his own cost, make arrangements for laying pipelines 
for water supply to his labour camp from the existing main source wherever available and shall 
pay all fees and charges therefor. 
 
(4) The site selected for the camp shall be high ground and cleared of undesirable bushes etc. 
 
(5)  The  Contractor  shall make  necessary,  arrangements  for  the  disposal  of  excreta  from  the 
latrines by trenching or incineration which shall be according to the requirements laid down by 
the  Local  Health  Authorities.  If  trenching  or  incineration  is  not  allowed  the  Contractor  shall 
make arrangement for the removal of excreta through the Municipal Committee/ authority and 
inform  it about the arrangements to be made by such Committee/authority for the removal of 
the excreta. All charges on  this account shall be borne by  the Contractor and paid directly by 
him  to  the Municipality/authority.  The  Contractor  shall  provide  one  sweeper  for  every  eight 
seats in case of dry system. 
 
(6) The Contractor shall provide efficient arrangements for draining away sullage water so as to 
keep the camp neat and tidy. 
 
(7)   The Contractor shall make necessary arrangements  for keeping  the camp area sufficiently 
lighted to avoid any accident to the workers. 
 
(8) The Contractor shall make arrangements for sanitation in the labour camps according to the 
rules of the Local Public Health and Medical Authorities. 
 
Clause(28) ‐ All sums payable by way of compensation under any 
of  these  conditions  shall  be  considered  as  reasonable  Sum payable by way of 

compensation to be 
considered as reasonable 
compensation without 
reference to actual loss
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compensation  to  be  applied  to  the  use  of  Divisional  Forest  Officer,  Awadh  Forest  Division, 
Lucknow without  reference  to  the actual  loss or damages  sustained, and whether or not any 
damage shall have been sustained. 
 
Clause  (29)  ‐In  the  case  of  tender  by  partners  any  change  in  the 
constitution of the firm shall be forthwith informed by the Contractor 
to  the  Project‐in‐Charge/Divisional  Forest  Officer,  Awadh  Forest 
Division, Lucknow. 

Change in 
constitution of firm

 
Clause  (30)  ‐  All works  to  be  executed  under  the  contract  shall  be 
executed  under  the  direction  and  subject  to  the  approval  in  all 
respects  of  the  Project‐in‐Charge  for  the  time  being  who  shall  be 
entitled to direct at what point or points and in what manner they are 
to be commenced and to be carried out from time to time. 

Work to be under 
direction of Project‐
in – charge  

 

Protest 
Clause(31)(a)‐ If the Contractor considers any work demanded of him to be outside 
the  requirements  of  contract  or  considers  any  record  or  ruling  of  the Divisional 
Forest Officer, Awadh Forest Division, Lucknow or Project‐in‐Charge or his sub‐ordinates to be 
unfair, he  shall  immediately upon  such work being demanded or  such  record or  ruling being 
made, ask  in writing for written  instructions or decisions, whereupon he shall proceed without 
delay to perform the work or conform to the record or ruling or within twenty days after date of 
receipt of the written instructions or decisions he may file a written protest with the Divisional 
Forest Officer,  Awadh  Forest  Division,  Lucknow  stating  clearly  and  in  detail  the  basis  of  his 
objections. The Divisional Forest Officer, Awadh Forest Division, Lucknow shall give his decision 
in writing  on  such  protest which  shall  be  final  and  binding  to  the  Contractor  subject  to  the 
provision of Clause (31) (b).  Except for such protests or objections, as are made on record in the 
manner herein specified, and within the time limit stated, the records, instructions, or decisions 
of the Divisional Forest Officer, Awadh Forest Division, Lucknow or the Project‐in‐Charge shall be 
final and conclusive. Instructions and/or decisions of the Divisional Forest Officer, Awadh Forest 
Division,  Lucknow  or  the  Project‐in‐Charge  contained  in  letters  transmitting  drawings  to  the 
Contractor  shall  be  considered  as  written  instructions  or  decisions,  subject  to  protests  or 
objections as wherein provided. 
 
(b) If the Contractor is dissatisfied with the final decision of the Divisional Forest Officer, Awadh 
Forest Division, Lucknow  in pursuance of Clause‐ 31(a), the Contractor may within twenty days 
after  receiving  notice  of  such  decision  give  notice  in  writing  requiring  that  the  matter  be 
submitted  to  arbitration  and  furnishing  detailed  particulars  of  the  dispute  or  differences 
specifying clearly the point at issue. If the Contractor fails to give such notice within the period 
of twenty days as stipulated above, the decision of the Divisional Forest Officer, Awadh Forest 
Division, Lucknow shall be conclusive and binding on the Contractor. 
 

Arbitrator
(C) Except where otherwise provided in the contract every dispute, difference or 
question which may at any time arise between the parties hereto or any person 
claiming to be under them, touching or arising out or  in respect of this deed or 
the  subject matter  thereof  shall  be  referred  to  the  sole  arbitration  of  Chief  Conservator  of 
Forests,  Lucknow Mandal,  Lucknow..  It  is  also  term  of  this  contract  that  no  other  person  or 
authority may  act  as  arbitrator.  In  all  cases where  the  amount  of  the  claim  in dispute  is Rs. 
50,000/‐(Rupees fifty thousand) and above, the arbitrator shall give reasons for the award. 
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Subject as aforesaid, the provisions of the Arbitration Act, 1940, or any statutory modification or 
re‐enactment thereof and the rules made thereunder and for the time being in force shall apply 
to the arbitration proceedings. 
 

Deductions/realizations
from the contractor 

 

Clause (32) ‐ All moneys or compensation payable by the Contractor 
to  the  Divisional  Forest  Officer,  Awadh  Forest  Division,  Lucknow 
being unable  to be  realized  for any  reason under  the  terms of  this 
Contract may be deducted from or realized by the sale of sufficient part of the security deposit 
of  the Contractor under  this or  any other  contract with  the Divisional  Forest Officer, Awadh 
Forest Division, Lucknow or from interest arising therefrom or from any sums which may be due 
or may become due  to  the Contractor by  the Divisional Forest Officer, Awadh Forest Division, 
Lucknow under this or any other account. 
 

Action where no 
specification is given

Clause  (33)  ‐  In  the  case of any  class of work  for which  there  is no 
specification  in  the  contract  such  work  shall  be  carried  out  in 
accordance with the detailed P.W.D. specifications and in the event of 
there being no detailed specifications for the same the work shall be 
carried out  in all respects  in accordance with the  instructions and requirements of the Project‐
in‐Charge. 
 
Clause  (34)  ‐  The  additions  and  deductions  on  account  of  the 
percentage  (minus or plus) over  the estimated  cost of  the work 
incorporated  in  the  accepted  tender  will  be  calculated  on  the 
gross, and not the net amounts of the bills for the work done. 

Contractor's percentage
applied to net or gross 
amount of bills  

 

Compensation under 
Workmen’s Compensation 
Act, 1923, 

Clause  (35)(a)‐  In  every  case  in  which  by  virtue  of  the 
provisions  of  the  Workmen’s  Compensation  Act,  1923, 
Divisional  Forest  Officer,  Awadh  Forest  Division,  Lucknow  is 
obliged  to pay compensation  to a workman employed by  the 
Contractor  or  by  any  sub‐Contractor  from  him  in  the  execution  of  the  said work,  Divisional 
Forest Officer, Awadh Forest Division, Lucknow will recover from the Contractor the amount of 
the  compensation  so  paid,  and  without  prejudice  to  the  rights  of  Divisional  Forest  Officer, 
Awadh Forest Division, Lucknow under Section 12 (2) of the said Act, Divisional Forest Officer, 
Awadh Forest Division, Lucknow shall be at  liberty to recover such amount or any part thereof 
by deducting it either from the security deposited by the Contractor or  from any other sum due 
to Divisional Forest Officer, Awadh Forest Division, Lucknow from the Contractor whether under 
this contract or otherwise. 
 
 (b) Divisional Forest Officer, Awadh Forest Division, Lucknow shall not be bound to contest any 
claim made against him under Section‐ 112 (1) of the said Act, except on the written request of 
the Contractor and upon his giving to Divisional Forest Officer, Awadh Forest Division, Lucknow 
full security for all costs for which Divisional Forest Officer, Awadh Forest Division, Lucknow may 
become liable in consequence of contesting the claim. 
 
Clause (36) ‐ No bricks for use on the work shall be manufactured within the 
limits of the Municipality, cantonment or notified area or within half km. of 

Manufacturing 
of bricks  
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the site of work. Any bricks so manufactured will be rejected by the Project‐in‐Charge. 
 

Excavation 
Clause (37) ‐ No earth for filling, or for any other purpose, shall be excavated 
within half a km. of the site of work except with the written permission of the 
Project‐in‐Charge  and  then  only  on  condition  that  the  area,  in which  such 
excavation  is made  shall  be  levelled  and  dressed  by  the  Contractor  at  his  own  expense  in 
accordance with  the  instructions of  the Project‐in‐Charge and  in such a manner as  to prevent 
the formation of stagnant water. 
 
If the Contractor fails to comply with this condition, the Project‐in‐Charge may cause the ground 
to be levelled and dressed by other workmen and deduct the expenses (of which the certificate 
of  the Project‐in‐Charge shall be  final)  from any sums which may be due, or may at any  time 
thereafter become due to the Contractor, or from his security deposit. 
 

Contractor liable 
for warranty 

Clause  (38)‐ The Contractor  shall be  liable  to  rectify  the defects  in  the 
building  on  account  of  leakage  or  seepage  from  the  roof  and/or 
depressed  floor  of  toilets,  inferior  wood  of  doors  and  windows, 
structural unsoundness of RCC work,  sinking of  floors  and/or  the defects  in  electrical wiring, 
sanitary and plumbering works within 3 years of completion of the work, if the Contractor fails 
to rectify the defects his remaining general security of 2 % of contract amount  shall be forfeited 
and the Contractor shall be blacklisted. 
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